

ADDENDUM NUMBER #4
REVISED CHANGES TO RFQP DEADLINE
April 10, 2024

Due to Town Staff and Town Council schedules, the RFQP deadline dates have been extended (shown in [blue text](#)) to the following dates and times:

Event:	Date:
RFQP Public Release/Notification	February 12, 2024
Site Visit Opportunity with Town Staff	By March 18, 2024
CHANGED: RFQP Questions/RFI Deadline	By April 12 , 2024 at 3:00 pm (MST) was March 29, 2024
CHANGED: RFQP Submittal Deadline	April 22, 2024 at 1:00 pm (MST) was April 12, 2024
CHANGED: RFQP Bid Opening	April 22, 2024 at 1:30 pm (MST) was April 12, 2024
CHANGED: Interviews/Evaluation-Selection	May 6 – 10, 2024 was April 22–26, 2024
CHANGED: Town Council Recommendation	May 21, 2024 was May 7, 2024
CHANGED: Award Contract	May 22, 2024 was May 8, 2024
Contract Negotiation / Execution	May 31, 2024
CHANGED: Project Start (NTP / Kick-Off)	June 7, 2024 was May 31, 2024
Project Completion (Final Design):	August 16, 2024
Project Completion (Installation):	To Be Determined

These changes shall be incorporated in and shall become an integral part of the RFQP documents. The Bidder shall continue to provide a project schedule based on the above dates. All other aspects of the RFQP document remain the same.

All RFQP inquiries and questions shall be sent directly to the Town (not the Town on-call Geotechnical Firms of CMT and RockSol-Buckhorn):

Jeffrey Smith, Capital Projects Manager
Town of Mt. Crested Butte
Email: jsmith@mtcb.colorado.gov
Office: (970) 349-6632, Ext 108 | Mobile: (970) 596-5263

RFQP Bidder Proposals must be submitted electronically by [April 22](#), 2024 at 1:00 pm (MST) to:

Tiffany O'Connell, Town Clerk
Email: toconnell@mtcb.colorado.gov.

** End of RFQP Addendum #4 **