

**ADDENDUM NUMBER #2
PROJECT BID SCHEDULE (BASE BID ITEMS) FORM**

To provide uniformity of amongst bidder cost proposals, the Town has included as part of this Addendum #2 a 'Project Bid Schedule (Base Bid Items)' form to be completed and submitted as part of the Bidder's proposal, per the Addendum #1 revised Project due dates and schedule.

Addendum #2 Contents:

Addendum #2, Page 2 – Town Project Bid Schedule (Base Bid Items)

Addendum #2, Page 3 – Town Project Bid Schedule (Base Bid Items) – Comment Sheet(s)

These changes shall be incorporated in and shall become an integral part of the RFQP documents. The Bidder shall clarify any and all applicable comments necessary for the Town to understand Project cost items. All other aspects of the RFPQ document remain the same.

RFQP inquiries should be directed to:

Jeffrey Smith, Capital Projects Manager
Town of Mt. Crested Butte
Email: jsmith@mtcb.colorado.gov
Office: (970) 349-6632, Ext 108 | Mobile: (970) 596-5263

RFQP Bidder Proposals, including the Project Bid Schedule (Base Bid Items) form must be submitted electronically by **March 18, 2024 at 3:00 pm (MST)** to:

Tiffany O'Connell, Town Clerk
Email: toconnell@mtcb.colorado.gov.



PROJECT BID SCHEDULE (BASE BID ITEMS)

Owner: Town of Mt. Crested Butte, Colorado

Owner Location: Town Hall Building, 911 Gothic Road, Mt. Crested Butte, CO 81225

Project: Broadband Fiber Installation and Carrier Neutral Location (CNL) Construction

Item #	Quantity	Unit	Description	Unit Price	Total Price
Task 1: Construct CNL					
1	1	L.S.	CNL Schematic, Design, Plans, Specifications	\$ -	\$ -
2	1	L.S.	CNL Site Preparation / Demobilization / Mobilization	\$ -	\$ -
3	1	L.S.	CNL Material and Equipment Costs	\$ -	\$ -
4	1	L.S.	CNL Equipment / Connection-Routing Installation	\$ -	\$ -
5	1	L.S.	CNL Building Construction	\$ -	\$ -
6	1	L.S.	CNL Administrative / Labor Costs	\$ -	\$ -
7	1	L.S.	CNL Local Code / Permitting / Occupancy Costs	\$ -	\$ -
8	1	L.S.	CNL Testing, Certification, Occupancy	\$ -	\$ -
9	1	L.S.	Estimated Contingency / Bonding	\$ -	\$ -
Sub Total - CNL -->					\$ -
Task 2: Fiber Installation					
10	1	L.S.	Fiber Site Preparation / Demobilization / Mobilization	\$ -	\$ -
11	1	L.S.	Fiber Material and Equipment Costs	\$ -	\$ -
12	1	L.S.	CNL Equipment / Connection-Routing Installation	\$ -	\$ -
13	1	L.S.	Fiber Construction (Prepping, Trenching, Placement)	\$ -	\$ -
14	1	L.S.	Fiber Administrative/Labor Costs	\$ -	\$ -
15	1	L.S.	Fiber Environmental / Remediation	\$ -	\$ -
16	1	L.S.	Fiber Local Code / Permitting / Occupancy Costs	\$ -	\$ -
17	1	L.S.	Traffic Control	\$ -	\$ -
18	1	L.S.	Fiber Testing, Certification, Occupancy	\$ -	\$ -
19	1	L.S.	Estimated Contingency / Bonding	\$ -	\$ -
Sub Total - Fiber -->					\$ -
Bid Total					\$ -

Bidder (Company): _____

Bidder (Name): _____ **Title:** _____

Date: _____, 2024

Note: Bidder must use this form to submit a Base Bid Bid Schedule and any options to the Base Bid.

Project Bid Schedule

Bidder Additive Comment Sheet(s):

Bid Comments and Clarifications:

Bid Assumptions and Conditions:

Other:

Note: Bidder may use multiple sheets to describe comments.

**** End of RFQP Addendum #2 ****